

DETAILS OF CONTRACTS AWARDED DURING THE MONTH

ELECTRICAL DEPARTMENT (CO)

Month : June-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	N8	Scheduled date of completion
1	KR/CO/EL/GS/ROHA-TOK/T/1/18	Power supply arrangement & electrification of traction sub-station (TSS) building, switching stations, TSS yard with high mast lighting along with LT power cabling for various applications etc., from Roha to Verna (Section-I) & Verna to Thokur (Section-II) of Konkan Railway route in Maharashtra, Goa & Karnataka state.	Through IREPS	30.01.2018	Open Tender	28.02.2018	02	02 – (i)M/s A.S.Electric Corporation, Navi Mumbai & (ii)M/s Balaji Associates, Nagpur.	01 – M/s A.S.Electric Corporation, Navi Mumbai	No	KR/CO/EL/GS/ROHA-TOK/T/1/18 Dtd:18.06.2018	M/s Balaji Associates, Nagpur.	7,09,32,808/-	18.06.2019

Month : May-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/CO/EL/KW/T/7/2018	Modification of 11KV single circuit overhead power line crossing by under ground cable to facilitate construction of MRPL siding and village road at Thokur (Chainage : 739/1) in the state of Karnataka.	Through IREPS	17.03.2018	Limited Tender	06.04.2018	03	03 – (i)M/s Alpha Techno Electricals, Raigad, (ii)M/s Megarail Power Projects LLP, Thane & (iii)M/s Shanthi Electricals, Udupi.	Nil	Yes	KR/CO/EL/KW/T/7/2018 Dtd:18.05.2018	M/s Alpha Techno Electricals, Raigad,	28,25,836/-	16.06.2018
2	KR/CO/EL/KW/T/3/2018	Power supply arrangement for Station Building, Staff Quarters, Pumping installations etc and electrification of Station Building, Platforms, Staff Quarters etc for crossing station at Innanje under Karwar region at KR route in the state of Karnataka.	Through IREPS	06.02.2018	Limited Tender	09.03.2018	02	02 – (i)M/s Shanthi Electricals, Udupi & (ii)M/s Alpha Techno Electricals, Raigad.	Nil	Yes	KR/CO/EL/KW/T/3/2018 Dtd: 18.05.2018	M/s Shanthi Electricals, Udupi.	30,44,102/-	18.11.2018
3	KR/CO/EL/Crossing/Verna-Thokur/T/6/2018	Modification / Crossing up to 33KV Overhead lines (infringing the ongoing Railway Electrification project between Verna to Thokur (Section-II) on Konkan Railway route in the State of Goa & Karnataka) complete into under ground cable.	Through IREPS	01.03.2018	Open Tender	02.04.2018	02	02 – (i)M/s Balaji Associates, Nagpur & (ii)M/s Jain Associates, Ajmer.	Nil	Yes	KR/CO/EL/Crossing/Verna-Thokur/T/6/2018 Dtd: 24.05.2018	M/s Balaji Associates, Nagpur.	3,71,31,259/-	23.02.2019
4	KR/CO/EL/KW/T/4/2018	Power supply arrangement for Station Building, Staff Quarters, Pumping installations etc and electrification of Station Building, Platforms, Staff Quarters etc for crossing station at Mirjan under Karwar region at KR route in the state of Karnataka.	Through IREPS	09.02.2018	Limited Tender	12.03.2018	01	01 – M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada.	Nil	Yes	KR/CO/EL/KW/T/4/2018 Dtd: 29.05.2018	M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada.	42,67,156/-	29.11.2018

Month : April-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/CO/EL/T/2/2018	Power supply arrangement for Station Building, Staff Quarters, Pumping installations etc and electrification of Station Building, Platforms, Staff Quarters etc for crossing station at Indapur and Goregaon station under Ratnagiri region at KR route in the state of Maharashtra.	Through IREPS	02.02.2018	Special Limited Tender	05.03.2018	01	01 – (i) M/s Balaji Associates, Nagpur.	Nil	Yes	KR/CO/EL/T/2/2018 Dtd:12.04.2018	M/s Balaji Associates, Nagpur.	90,12,598/-	12.10.2018

Month : March-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														

Month : Feb-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/CO/EL/T/5/2017	Replacement of 2 nos. Of 11 KV Oil Circuit Breaker (OCB) with 2 nos. Of independent 11 KV Vacuum Circuit Breaker (VCB) Panels complete in all respect at Konkan Railway's 11KV/440V sub-station at Corporate Office CBD Belapur, Navi-Mumbai.	Through IREPS	20.12.2017	Limited Tender	19.01.2018	04	04 - (i)M/s Mark Energy Solutions Private Limited, Pune, (ii) M/s A.S. Electric Corporation, Navi Mumbai, (iii)M/s Alpha Techno Electricals, Raigad & (iv)M/s Nirakar Engineering Pvt Ltd., Uttara Kannada.	Nil	Yes	KR/CO/EL/T/5/2017 Dtd.22.02.2018	M/s Mark Energy Solutions Private Limited, Pune	11,09,235/-	21.05.2018
2	KR/KW/EL/AMC/AC/19/17	Comprehensive maintenance of Air Conditioned (AC) Systems and Air Conditioned (AC) Equipments in 20 nos. AC coaches at Madgaon Coach Care Centre of Konkan Railway and Escorting of AC coaches between Madgaon and Mumbai CST.	Through IREPS website & by news paper	01.11.2017	Open Tender	01.12.2017	02	02 - (i)M/s Sidwal Refrigeration Industries Pvt Ltd, Delhi & (ii) M/s Amit Engineers, Solan.	Nil	Yes	KR/KW/EL/AMC/AC/19/17 Dtd.27.02.2018	M/s Sidwal Refrigeration Industries Pvt Ltd, Delhi.	1,66,48,962/-	28.02.2020

Month : January-2018

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														