

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH**

**ELECTRICAL DEPARTMENT (KAWR)**

Month – December-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/9/19	Conversion of over head line in to under ground LT cable for platform lighting at Majorda, Balli, Canacona, Asnoti, Harwada, Gokarna, Honnavar and Manki stations under Karwar region.	Tender notice through IREPS	01.11.2019	Open tender	25.11.2019	02	02 – (i) M/s Mahamaya Electricals, Karwar & (ii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada	No	Yes	LOA No. KR/KW/EL/T/9/19 Dtd: 31.12.2019	M/s Mahamaya Electricals, Karwar	18,35,769/-	29.02.2020
2	KR/KW/EL/AMC/T/13/19-RT	Annual maintenance of AC units and water coolers n Goa section (Pernem station to Loliem station both inclusive).	Tender notice through IREPS	21.11.2019	Open tender	09.12.2019	03	03 – (i) M/s Jyothi Enterprises, Udupi (ii) M/s J. J. Refrigeration, Navi Mumbai & (iii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada	No	Yes	LOA No.KR/KW/EL/AMC/T/13/19-RT Dtd: 31.12.2019	M/s Jyothi Enterprises, Udupi	20,07,009/- For two years	30.12.2021

Month – November-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														

Month – October -19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/10/19	Provision of lighting arrangements for RDSO shelter 2x64 mtrs. and replacing of existing lighting arrangements by providing multipurpose pole at platform No.2 of Thivim station.	Tender notice through IREPS	29.08.2019	Open tender	13.09.2019	06	06 – i) M/s Rainbow, Varanasi ii) M/s Mahamaya Electricals, Karwar iii) M/s K.C. Electricals, Raigad iv) M/s Lotlikar and Sons South Goa v) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada vi) M/s Shantha Electricals and Engineers Private Limited, Udupi	No	Yes	LOA No.KR/KW/EL/T/10/19 Dtd: 18.10.2019	M/s Rainbow, Varnasi	16,96,036/-	17.01.2020
2	KR/KW/EL/T/11/18-RT1	Shifting of sub distribution panels from Station Master room to Electrical panel room at Verna, Karmali, Majorda, Balli, Ankola, Gokarna, Honnavar, Manki, Mulki, Padubidri and Nandikur Railway stations.	Tender notice through IREPS	31.07.2019	Open tender	16.08.2019	03	03 – i) M/s Mahamaya Electricals, Karwar ii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada iii) M/s Vinayak Datta Naik, Uttara Kannada	No	Yes	LOA No.KR/KW/EL/T/11/18-RT1 Dtd: 18.10.2019	M/s Mahamaya Electricals, Karwar	12,15,978/-	17.12.2019

Month – September-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														

Month – August-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/7/19	Replacement of VCB (Vaccum Circuit Breaker) inside Barcem tunnel.	Tender notice through IREPS	18.07.2019	Open tender	02.08.2019	02	02 – i) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada, ii)M/s Jyothi Enterprises, Udupi	No	Yes	LOA No.KR/KW/EL/T/7/19 Dtd: 29.08.2019	M/s Jyothi Enterprises, Udupi	6,30,974/-	28.10.2019

Month – July-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/4/19	Electrical works associated with construction and modification for service building for Automatic Signaling work between MAO-MJO section and EI at Madgaon and Majorda stations.	Tender notice through IREPS	29.05.2019	Open tender	13.06.2019	03	03 – i) M/s K.C. Electricals, Raigad, ii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada iii)M/s Lotlikar & Sons, Margao Goa	No	Yes	LOA No.KR/KW/EL/T/4/19 Dtd: 29.07.2019	M/s Lotlikar & Sons, Margao, Goa	7,84,386/-	28.09.2019
2	KR/KW/EL/T/6/19	Electrical works associated with extension of pitline No.1 at Madgaon for 50 mtrs. length to accommodate 24 LHB coach trains.	Tender notice through IREPS	29.05.2019	Open tender	13.06.2019	04	04 – i) M/s K.C. Electricals, Raigad ii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada iii)M/s Lotlikar & Sons, Margao Goa iv)M/s OCS Group India Pvt. Ltd., Thane	No	Yes	LOA No.KR/KW/EL/T/6/19 Dtd: 29.07.2019	M/s Lotlikar & Sons, Margao, Goa	14,86,013/-	28.09.2019

Month – June-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/1/19	Electrical works associated with construction of one additional loop line, Island platform at Madgaon and provision of automatic signalling system between Madgaon Mazorda.	Tender notice through IREPS	01.04.2019	Open tender	16.04.2019	04	04 – i) M/s Megarail Power Projects LLP, Thane ii) M/s Nirakar Engineering Pvt. Ltd., Uttara Kannada iii)M/s Shantha Electyricals and Engineers Private Limited, Udupi , (iv)M/s OCS Group India Private LTD, Thane.	No	Yes	LOA No.KR/KW/EL/T/1/19 Dtd: 24.06.2019	M/s Megarail Power Projects LLP, Thane	48,04,819/-	22.09.2019
2	KR/KW/EL/T/15/18-RT1	Miscellaneous works at Karwar and Barcem tunnel ventilation systems.	Tender notice through IREPS	28.03.2019	Open tender	12.04.2019	01	01 – M/s Mahamaya Electricals, Karwar	No	Yes	LOA No.KR/KW/EL/T/15/18-RT1 Dtd: 26.06.2019	M/s Mahamaya Electricals, Karwar	5,63,496/-	25.07.2019

Month – May-19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/14/18	Repairs and overhauling of power transformers at Barcem and Karwar tunnel ventilation sub stations and Karwar Colony sub station.	Tender notice through IREPS	07.01.2019	Open tender	22.01.2019	01	01 – i) M/s Bharath Electrical Indusrtries, Ratnagiri.	No	Yes	LOA No.KR/KW/EL/T/14/18 Dtd: 29.05.2019	M/s Bharath Electrical Indusrtries, Ratnagiri	6,24,958/-	28.07.2019
2	KR/KW/EL/AMC/T/16/18-RT	Annual maintenance of DG sets for standby power supply arrangement in KRCL under Karwar Region.	Tender notice through IREPS	11.03.2019	Open tender	27.03.2019	02	02 – i) M/s Sunil Electricals, Vasco, Goa ii) M/s Alpha Techno Electricals,Raigad.	No	Yes	LOA No.KR/KW/EL/AMC/T/16/18-RT Dtd: 29.05.2019	M/s Sunil Electricals, Vasco, Goa	15,77,004/- for two years	28.05.2021
3	KR/KW/EL/T/17/18	Power supply arrangement and electrification of proposed interlocking of manned level crossing gate No.40, 43, 62, 73, 77 & 89 of Karwar region.	Tender notice through IREPS	26.02.2019	Open tender	13.03.2019	01	01 – i) M/s K. C. Electricals, Raigad.	No	Yes	LOA No.KR/KW/EL/T/17/18 Dtd: 29.05.2019	M/s M/s K. C. Electricals, Raigad	7,50,590/-	28.07.2019

Month – April -19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														

Month – March -19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
Nil														

Month – February -19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/13/18	Provision of lighting arrangements for RDSO shelter 2x64 mtrs. and replacing of existing lighting arrangements by providing multi purpose pole at platform No.2 of Thivim station.	Tender notice through IREPS	30.10.2018	Limited tender	22.11.2018	01	01 – i) M/s Nirakar Engineering Pvt. Ltd., Karwar.	No	Yes	LOA No.KR/KW/EL/T/13/18 Dtd: 25.02.2019	M/s Nirakar Engineering Pvt. Ltd., , Karwar	17,25,315/-	26.05.2019

Month – January -19

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/8/18	Electrical works associated with construction of 1 <sup>st</sup> floor above existing Dining Hall to accommodate stay arrangement for trainees at KRA/MAO along with multipurpose open hall on top of first floor building and construction of Bio toilet on platform No.4 at Madgaon station.	Tender notice through IREPS	30.08.2018	Limited tender	20.09.2018	01	01 – i) M/s Nirakar Engineering Pvt. Ltd., Karwar.	No	Yes	LOA No.KR/KW/EL/T/8/18 Dtd: 04.01.2019	M/s Nirakar Engineering Pvt. Ltd., , Karwar	7,11,825/-	02.07.2019
2	KR/KW/EL/T/12/18	Replacement of outlived light fittings at under gear at pitline Madgaon and at R&D line No.9 at Verna.	Tender notice through IREPS	09.10.2018	Limited tender	31.10.2018	02	02 – i) M/s K. C. Electricals, Raigad & ii) M/s Nirakar Engineering Pvt. Ltd., Karwar.	No	Yes	LOA No.KR/KW/EL/T/12/18 Dtd: 17.01.2019	M/s K. C. Electricals, Raigad	7,31,768/-	03.03.2019