

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH**

**ELECTRICAL DEPARTMENT (CO)**

**Month:April 2021**

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/RN/RE/EL/T/1/2021	Provision of power supply & lighting arrangement for OHE depot, Tower Wagon Shed & Traction sub-station (TSS) between Roha to Verna on Konkan Railway route in the state of Maharashtra and GOA.	Through IREPS	18/01/2021	Open tender	02/02/2021	03	01 - (i)M/s Tushar Electricals, Ichalkaranji	02 - (i)M/s Nirakar Engineering Pvt Ltd., Uttara Kannada & (ii)M/s Bhave Electrical Corporation, Ratnagiri	Yes	KR/RN/RE/EL/T/1/2021, dated 07/04/2021	M/s Tushar Electricals - Ichalkaranji	72,65,486/- excluding GST	06.07.2021

**Month:March 2021**

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR-KW-RE-EL-T-2-2021	Electrification of OHE depot cum AEE/TRD office and power supply arrangement for Sectioning and Paralleling Post (SP) /Sub-Sectioning and Paralleling Post (SSP) /Traction Sub-Station (TSS) under Karwar region in the state of Karnataka.	Through IREPS	18/01/21	Open tender	02/02/21	04	02 - (i) M/s Mahamaya Electricals-Uttara Kannada & (ii)M/s Uma Electricals-Mangalore	02 - (i)M/s Trimurti Engineers India-Nashik & (ii)M/s Nirakar Engineering Pvt Ltd-Uttara Kannada	Yes	LOA No.KR/KW/RE-EL-T/2/2021 dtd. 01/03/2021	M/s Mahamaya Electricals-Uttara Kannada	74,95,725/- excluding GST	31.05.2021

**Month:February 2021**

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR-CO-EL-ROB-Xing-T-15	Modification / Crossing for 11KV HT and LT Overhead lines over ROB (infringing the ongoing Railway Electrification project between Verna to Thokur on Konkan Railway route in the State of GOA and Karnataka) complete into under ground cable.	Through IREPS	31/12/20	Open tender	15/01/21	09	05 - (i) M/s Balaji Associates - Nagpur, (ii)M/s K3 Construction Company - Jaipur, (iii) M/s A. S. Electric Corporation - Navi Mumbai, (iv) M/s Rajson Electrons - Nashik & (v) M/s S and P Structurals Private Limited - Ballari	04 - (i)M/s Modi Contracts Limited - Delhi, (ii)M/s Trimurti Engineers India - Nashik Corporation - Navi Mumbai, (iii) M/s Jain Sons - Ajmer & (iv) M/s Core4 Engineers - Mysore	No	LOA NO. KR-CO-EL-ROB-Xing-T-15 dated 12/02/2021	M/s Balaji Associates - Nagpur	4,22,84,729/- including GST	12.04.2021

**Month:January 2021**

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR-CO-EL-ROB-Xing-T-14-20	Modification / Crossing for 11KV HT and LT Overhead lines over ROB (infringing the ongoing Railway Electrification project between Roha to Verna (Section-I) on Konkan Railway route in the State of Maharashtra and GOA) complete into under ground cable.	Through IREPS	03/12/2020	Open tender	17/12/2020	05	03 - (i) M/s Rajson Electrons.Nashik (ii)M/s A. S. Electric Corporation, Navi Mumbai & (iii)M/s Balaji Associates, Nagpur	02 - (i) M/s Star Rewinders and Electricals, Raigad & (ii) M/s Shantha Electricals and Engineers Private limited, Udipi	Yes	LOA NO. KR-CO-EL-ROB-Xing-T-14-20 dated 13/01/2021	M/s Rajson Electrons - Nashik	1,07,37,915.41 including GST	13.03.2021