

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF DECEMBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/20/13 Dtd. 31/10/2013	Casual Rail renewal work in REN/Ratnagiri Section	Tender Notice & KR Web	31/10/2013	Single	26/11/2013	4	1. M/s Venku Reddy 2. M/s P J Paul 3. M/s Annapurna Construction 4. M.s Jony Bores Civil Contractor	Nil	Lowest Tenderer	KR/W/1/58/20/13 Dtd. 31/12/2013	M/s. Annapurna Construction	96,46,581/-	Five Months

"Last Updated - Dec 2013"

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF NOVEMBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/06/2013 Dtd. 19/08/2013	Periodical maintenance of UV water purifier at Konkan Rail Vihar, Nerul, Navi Mumbai	Tender Notice & KR Web	26/09/2013	Single	18/10/2013	2	1. Water Doc Water verification system. 2. M/s Unicom Skytech Ltd.	Nil	Lowest Tenderer	KR/CO/W/09/04/13/Dtd. 25/11/2013	M/s Unicom Skytech Ltd.	3,05,320/-	Three years including monsoon.
KR/W/09/07/2013 Dtd. 23/09/2013	Construction of shed and associated building for C-Schedule of coaches at Madgaon	Tender Notice & KR Web	23/09/2013	Single	15/10/2013	4	1. M/s Radhakrishan Construction Co. 2. R P Shiva 3. P L Prabhu 4. P Ramchandra	Nil	Lowest Tenderer	CO/ENG/CAP-WORK/01/2013 Dtd. 04/11/2013	M/s Radhakrishan Construction Co.	2,70,00,401/-	Fourteen Months

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF OCTOBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/15/13 Dtd. 02.09.2013	Supplying and stacking of ballast at SNDD ballast depot, loading into KRCL hoppers unloading, spreading and boxing of ballast in RN & KW section.	Tender Notice & Web site	2/9/2013	Single	24/09/2013	4	04 Nos. 1) M/s Shri Patil Enterprises 2) M/s J.P. Construction 3) M/s R. D. Samant Contractors Pvt.Ltd 4) M/s Tatkari Kolekar Associates.	NIL	Lowest Tenderer	kR/W/1/58/15/13 Dtd 21.10.2013	M/s J.P. Construction.	2,33,76,740/-	20/03.2014
KR/W/1/58/16/13 Dtd. 05.09.2013	Supplying and stacking of ballast at Kundapura ballast depot, loading into KRCL hoppers unloading, spreading and boxing of ballast under the jurisdiction of REN/KW section.	Tender Notice & Web site	5/9/2013	Single	26/09/2013	02	02 Nos. 1) Shri Patil Enterprises. 2) M/s R.S. Kini	NIL	Lowest Tenderer	KR/W/1/58/16/13 Dtd 24.10.2013	M/s Shri Patil Enterprises.	2,40,30,000/-	23/04/2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF OCTOBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/17/13 Dtd 06.09.2013	Earthwork in cutting flattening of slopes, provision of berms, lining of CWD and protective works at Uluwarae cutting under AEN/MAO section.	Tender Notice & Web site	6/9/2013	Single	30/09/2013	13	13 Nos. 1) Shri Patil Enterprises. 2) M/s Sai Construction Co 3) Jony Bores Civil Contractor 4) M/s Annapurna Constructions 5) M/s M.D. Kakhandaki 6) M/s P.L. Prabhu 7) M/s T.K. Varkey & Co., 8) M/s R.P. Shiva 9) M/s K. Prasad 10) M/s L. Narasimha Reddy 11) M/s Ramdev Engineering 12) B. Udayakumar Shetty 13) P. Ramchandra	NIL	Lowest Tenderer	KR/W/1/58/17/13 Dtd 24.10.2013	M/s Sai Construction Co.	1,70,97,599/-	23/04/2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF OCTOBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/18/13 Dtd.10.09.2013	Repair of cracks of lined walls inside Padi tunnel and reconstruction of drain walls with stabilisation of formation bet. Km 463/200 to 465/200 under AEN/MAO section	Tender Notice & Web site	10/9/2013	Single	08/10/2013	2	02 Nos. 1) M/ s Ramdev Engineering 2) Shri Shrikrishna Rail Engineers	NIL	Lowest Tenderer	kR/W/1/58/18/13 Dtd 24.10.2013	M/s Ramdev Engineering	2,36,82,005/-	23/04/2014
KR/W/09/06/2013 Dtd, 19.08.2013	Devekopment of goods yard and RO-RO approach road at Verna station	Open Tender	19/08/2013	Single	24/09/2013	1	M/s Ramdev Engineering	NIL	Lowest Tenderer	CO/W/CAP.BU D/ 12-13/VGR Dtd. 24.10.2013	M/s Ramdev Engineering	12022605/-	23/03/2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF SEPTEMBER - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
- NIL -													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF AUGUST - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
- NIL -													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JULY - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/13/13 Dtd. 22.05.2013	Shotcreting with synthetic polyester fibre and rockbolting work in Karbude tunnel under AEN/RN section.	Tender Notice & Web site	22.05.2013	Single	14.06.2013	3	03 Nos. 1) M/s Sai Construction Co. 2) Shri Shrikrishna Rail Engineers Pvt. Ltd. 3) M/s Ramdev Engineering	NIL	Lowest Tenderer	KR/W/1/58/13/13 Dtd 09.07.2013	M/s Shri Shrikrishna Rail Engineers Pvt.Ltd.	19620874/-	08.02.2014
KR/W/1/58/12/13 Dtd. 22.05.2013	Shotcreting with synthetic polyester fibre and rockbolting work in Berdewadi tunnel under SEN/KKW section.	Tender Notice & Web site	22.05.2013	Single	14.06.2013	02	02 Nos. 1) M/s Ramdev Engineering 2) Shri Shrikrishna Rail Engineers Pvt. Ltd.	NIL	Lowest Tenderer	KR/W/1/58/12/13 Dtd 11.07.2013	M/s Ramdev Engineering	20676419	10.04.2014
KR/W/1/58/07/13 Dtd. 03.04.2013	Repair of ballastless track in Natuwadi, Karbude, Tike and Berdewadi tunnels in Ratnagiri region and Barcem and Karwar tunnel under Karwar region.	Tender Notice & Web site	03.04.2013	Two Bid System	For Technical Bid 07.05.2013 & For financial Bid 18.06.2013	01	01 Nos M/s Flaminco Refractories Pvt. Ltd.	NIL	Open Tenderer	KR/W/1/58/07/13 Dtd 12.07.2013	M/s Flaminco Refractories Pvt. Ltd.	37584719/-	11.03.2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JUNE - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/10/13 Dtd. 16.04.2013	Shotcreting with synthetic polyester fibre and rockbolting work in Kondavali and Aravali tunnel under REN/RN section.	Tender Notice & Web site	16.04.2013	Single	10.05.2013	2	02 Nos. 1) M/s Sai Construction Co. 2) Shri Shrikrishna Rail Engineers Pvt. Ltd.	NIL	Lowest Tenderer	KR/W/1/58/10/13 Dtd 12.06.2013	M/s Shri Shrikrishna Rail Engineers Pvt.Ltd.	17937838/-	11.01.2014
KR/W/1/58/11/13 Dtd. 16.04.2013	Shotcreting with synthetic polyester fibre and rockbolting work in Ghatiwali and Barewadi – II tunnel under REN/RN section.	Tender Notice & Web site	16.04.2013	Single	10.05.2013	2	02 Nos. 1) M/s Sai Construction Co. 2) Shri Shrikrishna Rail Engineers Pvt. Ltd.	NIL	Lowest Tenderer	KR/W/1/58/11/13 Dtd 13.06.2013	M/s Sai Construction Co.	19466138/-	21.01.2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MAY - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/06/13 Dtd. 11.03.2013	Shotcreting with synthetic polyester fibre and rockbolting work in Parchuri tunnel under AEN/RN section.	Tender Notice & Web site	11.03.2013	Single	02.04.2013	2	02 Nos. 1) M/s Sai Construction Co. 2) Shri Shrikrishna Rail Engineers Pvt. Ltd.	NIL	Lowest Tenderer	KR/W/1/58/06/13 Dtd 10.05.2013	M/s Sai Construction Co.	1,94,74,180/-	09.11.2013
KR/W/1/58/08/13 Dtd. 25.03.2013	Supplying and stacking of ballast at Nandgaon depot loading into KRCL hoppers, unloading, spreading and boxing of ballast between Km 0/800 to 378/100	Tender Notice & Web site	25.03.2013	Single	16.04.2013	1	01 Nos. 1) M/s J .P. Construction	NIL	Lowest Tenderer	KR/W/1/58/08/13 Dtd 22.05.2013	M/s J.P. Construction	1,60,20,000/-	21.01.2014

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF APRIL - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/03/13 Dtd. 21.02.2013	P.Way zonal contract for maintenance of track under the jurisdiction of SSE/Mangaon	By post and through web site	21.02.2013	Single	15.03.2013	9	9 Nos. 1) S.R.C. Company 2) P. Ramchandra 3) P.J. Paul 4) Godhavari Industrial Traders 5) K. Prasad 6) L.Narasimha Reddy 7) Jayalakshmi Contractors 8) Vijayalakshmi Contractors 9) L.Y.R. Contractors.	NIL	Lowest Tenderer	KR/W/1/58/03/13 Dtd 03.04.2013	M/s K. Prasad	2,37,25,088/-	02.04.2015
KR/W/1/58/04/13 Dtd. 21.02.2013	P.Way zonal contract for maintenance of track under the jurisdiction of SSE/Chiplun	By post and through web site	21.02.2013	Single	15.03.2013	8	8 Nos. 1) Godhavari Industrial Traders 2) K. Prasad 3) P. Ramachandra 4) S.R.C. Company 5) Jony Bores Civil Contractor 6) P. Venku Reddy 7) L.Y.R. Contractors. 8) Vijayalakshmi Contractors.	NIL	Lowest Tenderer	KR/W/1/58/04/13 Dtd 02.04.2013	M/s Jony Bores Civil Contractor	2,67,66,145/-	01.04.2015

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF APRIL - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/02/13 Dtd. 25.02.2013	Supplying and stacking of ballast at Kudal ballast depot, loading into KRCL hoppers, unloading, spreading and boxing of ballast in Ratnagiri and Karwar region.	By post and through web site	25.02.2013	Single	19.03.2013	2	2 Nos. 1) J. P. Construction 2)M/s Shri Patil Enterprises.	NIL	Lowest Tenderer	KR/W/1/58/02/13 Dtd. 24.04.2013	M/s Shri Patil Enterprises.	1,56,86,250/-	23.09.2013
KR/W/09/04/2013 Dtd 11.03.2013	Construction of RUB in lieu of LC No. 1 at Km 4/8-9 in Roha - Kolad section using precast RCC Box (Clear size 4.0m x 2.50m) by cut and cover technique under traffic block under SEN/CHI section.	By post and through web site	11.03.2013	Single	09.04.13	4	4 Nos. 1) K. Prasad 2) M/s Chaitanya Construction 3) M/s Buildline Construction 4) S.R.C. Company	NIL	Lowest Tenderer	KR/W/09/04/2013 Dtd. 23.04.2013	M/s Chaitanya Constructions	70,59,350/-	22.06.2013

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF APRIL - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/03/2013 Dtd 25.02.2013	Provision of safety door to main door of Type - II and Type III quarters at KRV, Nerul	By post and through web site	25.02.2013	Single	19.03.2013	7	7 Nos. 1) M/s Yash Construction, 2) Marvellous Interiors 3) M/s Radhakrishnan Construction Co. 4) M/s P.C. Bhavsar 5) M/s Jai Shri Ram 6) M/s Priyanka Construction 7) M/s Chintamani Projects Pvt. Ltd.	NIL	Lowest Tenderer	KR/CO/W/KRV/SD/13 Dtd. 17.04.2013	M/s Chintamani Projects Pvt. Ltd..	5,83,670/-	16.07.2013

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MARCH - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/02/2013 Dtd 01.02.2013	Construction of office accommodation for all India OBC Railway Employees Association at CO, Belapur	By post and through web site	01.02.2013	Single	22.02.2013	2	2 nos. 1) M/s Priyanka Construction Co., Wadala. 2) M/s Jai Shree Ram, Nerul.	NIL	Lowest Tenderer	KR/CO/W/KRV/2013 Dtd 22.03.2013	M/s Priyanka Construction Co.	2,43,864/-	21.05.2013

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF FEBRUARY - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/01/13 Dtd 01.01.2013	Providing of wooden flooring in Squash Court at KRV, Nerul.	Special Limited Tender (By post and through web site)	01.01.2013	Single	26.12.2012	2	1	1	Lowest Tenderer	KR/WCO/W/KRV/12-13 Dtd. 31.01.2013	M/s Sunflex Sports Surfaces, Vashi.	2,75,731/-	28.02.2013
KR/W/1/58/44/12 Dtd 07.01.2013	Through Rail renewal work in REN/RN section.	By post and through web site	07.01.2013	Single	29.01.2013	7	7	NIL	Lowest Tenderer	KR/W/1/58/44/12 Dtd 06.02.2013	M/s Annapurna Constructions	92,99,674/-	05/10/2013
KR/W/09/12/12 Dtd 04.12.2012	House keeping of office premises of KRCL at CO, Belapur.	By post and through web site	04.12.2012	Single	26.12.2012	3	2	1	Lowest Tenderer	KR/W/09/12-13 Dtd. 07.02.2013	M/s Jai Shree Ram	5,83,972	06.02.2014
KR/W/09/13/12 Dtd 10.12.2012	Modification / Repair of windows in Type - II and Type - III quarters at KRV, Nerul.	By post and through web site	10.12.2012	Single	31.12.2012	5	5	NIL	Lowest Tenderer	KR/CO/W/KRV/2013 Dtd. 08.02.2013	M/s Jai Shree Ram	26,07,192.75	07.06.2013

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JANUARY - 2013 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/42/12 Dtd 05.12.2012	Supplying and stacking of ballast at Sindhudurg ballast depot, loading into KRCL hoppers, unloading, spreading and boxing of ballast under the jurisdiction of REN/RN section.	News Paper & through Web site	5/12/2012	Single	10/01/2013	3	3	NIL	Lowest Tenderer	KR/W/1/58/42/12 Dtd 25.01.2013	Shri Devdatta Janardhan Samant, Malvan.	2,33,76,740/-	24/06/2013