



**SIGNAL & TELECOMMUNICATION DEPARTMENT- (REGIONAL OFFICE, KARWAR)**

**DETAILS OF CONTRACTS AWARDED IN YEAR 2014**

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding ( Single/ Two bid System)	Last date of receipt of Tender	Nos. of Tenders received	Nos & names of Parties qualified after Technical evaluation	Nos & names of Parties not qualified after Technical evaluation	Whether Contract awarded to lowest Tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
<b>DECEMBER - 2014</b>													
KR/KAWR/S &T/TENDER/13/14-15, dtd 04.03.2015	Supply, Installation and commissioning of Route signal lamp failure indicator (RSLFI) in KAWR and RN region.	Through RPAD and web upload.	01.09.2014	Single	22.09.2014	3	1. M/s.Nirakar Engineering - Goa 2. M/s.Rashmi Electrical Engineering – Ratnagiri 3. M/s.Swapna Electronics, Mumbai	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/13-14-15, dtd 15.12.2014	M/s.Swapna Electronics, Mumbai	5,12,270	16.03.2015
<b>NOVEMBER - 2014</b>													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
<b>OCTOBER - 2014</b>													
KR/KAWR/S &T/TENDER/07/14-15, dtd 04.03.2015	Provision of Communication system in TVCR at Barcem and Karwar Tunnel	Through RPAD and web upload.	11.07.2014	Single	01.08.2014	3	1.M/s.Rashmi Electrical Engineering – Ratnagiri 2. M/s.G.P.Rajshakar, Bhatkal 3. M/s.Swapna Electronics, Mumbai	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/07-14-15, dtd 31.10.2014	M/s.G.P.Rajshakar, Bhatkal	67,404	29.11.2014
<b>SEPTEMBER - 2014</b>													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
<b>AUGUST - 2014</b>													
KR/KAWR/S &T/TENDER/08/14-15, dtd 25.08.2014	New crossing station at Sarzora between MAO – BLLI with one additional loop line for bypass Chandor.	Through RPAD and web upload.	05.05.2014	Single	27.05.2014	2	1.M/s.G.P.Rajshakar, Bhatkal 2. M/s.Nirakar Engineering - Goa	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/08-14-15, dtd 25.08.2014	M/s.Nirakar Engineering - Goa	47,82,036	21.02.2015

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding ( Single/ Two bid System)	Last date of receipt of Tender	Nos. of Tenders received	Nos & names of Parties qualified after Technical evaluation	Nos & names of Parties not qualified after Technical evaluation	Whether Contract awarded to lowest Tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/KAWR/S & T/TENDER/09/14-15, dtd 25.08.2014	Construction of bye-pass line between Madgaon Balli & MAO - Chandor Section.	Through RPAD and web upload.	05.05.2014	Single	27.05.2014	3	1. M/s. Rashmi Electrical Engineering – Ratnagiri 2. M/s. G.P. Rajshakar, Bhatkal 3. M/s. Nirakar Engineering - Goa	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/09-14-15, dtd 25.08.2014	M/s. Rashmi Electrical Engineering – Ratnagiri	36,78,523	21.02.2015
<b>JULY - 2014</b>													
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
<b>JUNE - 2014</b>													
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
<b>MAY - 2014</b>													
KR/KAWR/S&T/TENDER/06/2014, dtd 20.01.2014	Shifting of starter signals S-37, S-39 and S-43 at Udupi station	Through RPAD and web upload.	20.01.2014	Single	19/02/2014	2	1. M/s. G.P. Rajashekar Bhakal. 2. M/s. Nirakar Engineering - Goa	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/06/14-15, dtd 15.05.2014	M/s. G.P. Rajashekar Bhakal.	6,76,287	12.09.2014
<b>APRIL - 2014</b>													
KR/KAWR/S&T/TENDER/03/01/13-14, dtd 15.01.2014	Relaxation of permanent speed restriction from 15kmph to 40kmph at Madgaon station	Through RPAD and web upload.	15.01.2014	Single	30.01.2014	2	1. M/s. G.P. Rajashekar Bhakal. 2. M/s. Nirakar Engineering - Goa	NIL	Yes	LOA No. KR/KAWR/S&T/TENDER/03/01/13-14, dtd 22.04.2014	M/s. Nirakar Engineering Goa.	#####	19.08.2014

