

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF NOVEMBER - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2017/08	Reconditioning of Points and Crossings by using Translamic Robotic Welding Technique in identified locations of Konkan Railway	Special Limited Tender	01/08/17	Single	31.08.2017	1	1 M/s Railtech Infraventure Pvt.Ltd, Delhi	NIL	Yes	KR/W/1/58/2017/08 dated 03.11.2017	M/s Railtech Infraventure Pvt.Ltd, Delhi	Rs 55,60,275/-	Six Months
KR/W/1/58/2017/11	Casual Rail Renewal, applying anticorrosive paint and welding of rails under Sr.REN/RN and REN/KAWR sections	Limited Tender	14/08/2017	Single	05.09.2017	2	1 Annapurna Constructions 2 L.N.Reddy	NIL	Yes	KR/W/1/58/2017 dated 03.11.2017	Annapurna constructions	Rs 3,40,81,184/-	Six Months

"Last Updated - November 2017"

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF OCTOBER - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF SEPTEMBER - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/KW/OL/W/2017/08	Extension of minor bridges on western side for proposed crossing station at Sarzora under AEN/MAO section	Open tender	04/05/2017	Single Bid system	29.05.2017	3	1 Annapurna Construction 2 INT Electra 3 R P Shiva	One , INT Electra	Yes	KR/KW/OL/W/2017/08/CB dated 26.09.2017	Annapurna Construction	Rs 1,10,72,937/-	Three Months

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF AUGUST - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2017/04	Supplying and stacking of ballast at Nandgaon ballast depot, loading into KRCL hoppers, unloading, spreading and boxing of ballast in the jurisdiction of Sr.REN/RN and REN/KAWR sections.	Open tender	30/03/2017	Two Bid system	02/05/2017	2	1 M/s J.P Constructions 2 M/s Devdatta Janardan Samant	Nil	Yes	KR/W/1/58/2017/04 dated 30.08.2017	J P Constructions	Rs 2,90,70,514/-	Eight Months

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JULY - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JUNE - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2017/06	P Way Zonal contract for maintenance of track under the jurisdiction of SSE/CHI	Limited Tender from contractors in Class A of Track work of ALC of KRCL	21.04.2017	Single bid	12.05.2017	1	1 M/s Vijayalaxmi Contractors, Nellore	NIL	Yes	KR/W/1/58/2017/06 dtd 29.06.2017	M/s Vijayalaxmi Contractors	2,85,16,116/-	Two years including monsoon
KR/W/09/2017/01	Construction of Skill Development Institute at Udupi	Limited	09.02.2017	Two bid	11.03.2017	2	1 P J Paul 2 M/s Chandra Fabricators	One Chandra Fabricators	Yes	KR/W/09/01/17 dtd 30.06.2017	P J Paul	1,33,30,395/-	Ten Months including monsoon
KR/W/09/2017/04	Modification to seating arrangement at 2 nd and 3 rd floor of West wing at KRCL, Belapur	Limited Tender from Contractors in Class A and B of Category Buildings and water supply	21.04.2017	Single bid	15.05.2017	1	1 Jai Shree Ram	NIL	Yes	KR/W/09/2017/04 dated 14.06.2017	Jai Shree Ram	57,29,901/-	Two months

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MAY - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF APRIL - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MARCH - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/16/11 dated 16.12.2016	Periodical maintenance of UV water purifier installed at KR Vihar, Nerul, Navi Mumbai	Special Limited Tender	16/12/16	Single bid	05/01/17	1	1 M/s Unicom Skytech Ltd	NIL	Lowest Tenderer	KR/W/09/16/11 dated 10.03.2017	M/s Unicom Skytech Ltd.	3,35,852/-	Three years
KR/W/09/2017/02 dated 15.02.2017	Exterior painting of building structures at Konkan rail Vihar, Nerul, Navi Mumbai	Limited	02/15/17	Single bid	08/03/17	2	1 M/s Jai Shree Ram 2 M/s. Radhakrishan Const.Co.	NIL	Lowest Tenderer	KR/W/09/2017/02 dated 24.03.2017	M/s. Radhakrishan Const.Co.	18,50,967/-	Three months

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/05/16 dated 24.10.2016	Construction of terminus station building,provision of approach road,circulating area and train watering arrangements at Sawantwadi road station.	Open Tender	24/10/16	Two bid system	25/11/16	6	1 M/s. Premier Builders goa Pvt.Ltd 2 M/s. R.P.Shiva 3 M/s. Shreekrupa group and Constructions 4 M/s.Chintamani Projects Pvt. Ltd 5 M/s.Annapurna constructions-A Mohan Babu JV 6 M/s.Radhakrishan Construction Co.	NIL	Lowest Tenderer	KR/W/09/05/16 dated 23.03.2017	M/s. Annapurna Constructions-A.Mohan Babu JV	3,59,49,267/-	Five months

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF FEBRUARY - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JANUARY - 2017 (ENGINEERING DEPARTMENT)

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/18/16 dated 07.10.2016	Pway Zonal contract for maintenance of track under the jurisdiction of SSE/VID.	Open Tender	07/10/16	Two bid system	08/11/16	1	1 Annapurna Constructions	NIL	Yes	KR/W/1/58/18/16 dated 25.01.2017	Annapurna Constructions	3,09,20,487/-	Two years
KR/W/1/58/19/16 dated 07.10..2016	Pway Zonal contract for maintenance of track under the jurisdiction of SSE/KKW.	Open Tender	07/10/16	Two bid system	08/11/16	1	1 Jayalakshmi Contractors	NIL	Yes	KR/W/1/58/19/16 dated 25.01.2017	Jayalakshmi Contractors	2,66,52,580/-	Two years