

DETAILS OF CONTRACTS AWARDED DURING THE MONTH

ELECTRICAL DEPARTMENT (KAWR)

Month : April-17

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/7/17	Replacement of outlived GI poles with MH/CFL light fittings by multipurpose lighting poles with LED light fittings on PF 2&3 of Madgaon station.	Tender notice through IREPS & By News paper.	20.02.2017	Open Tender	14.03.2017	02	01 - (i)M/s Megarail Power Projects LLP, Thane & ii)M/s Nirakar Engineering, Uttara Kannada.	No	Yes	LOA No.KR/KW/EL/T/7/17 Dtd:18.04.2017	M/s Megarail Power Projects LLP, Thane.	7,30,443/-	17.06.2017

Month : March-17

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/AMC/T/6/16-RT1	Annual maintenance of DG sets for standby power supply arrangement in KRCL under Karwar Region.	On Website, By Tender notice through News Paper.	24.12.2016	Open Tender	25.01.2017	01	01 - (i)M/S Alpha Techno Electricals, Navi Mumbai.	No	Yes	LOA No.KR/KW/EL/AMC/T/6/16-RT1 Dtd:06.03.2017	M/S Alpha Techno Electricals, Navi Mumbai.	15,55,840/-	05.03.2019
2	KR/KW/EL/T/13/16	Replacement of outlived air circuit breakers (ACBs) at Karwar & Barcem tunnels.	Tender notice through IREPS & By News paper.	25.01.2017	Open Tender	27.02.2017	03	03- (i)M/S Mark Energy Solutions Pvt. Ltd., Pune, (ii)M/S Alpha Techno Electricals, Raigad & (iii)M/S Nirakar Engineering Pvt. Ltd., Uttara Kannada.	No	Yes	LOA No.KR/KW/EL/T/13/16 Dtd:14.03.2017	M/S Mark Energy Solutions Pvt. Ltd., Pune.	13,35,005/-	13.06.2017

Month : February-17

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/26/16	Power supply arrangement & electrification for newly constructed high level platform for 4 th line, provision of 20 mtr high mast for station yard & lighting arrangement for rolling stock examination at Madgaon station.	On Website, By Tender notice through registered post.	30.11.2016	Limited Tender	22.12.2016	03	03 -(i)M/s Megarail Power Projects LLP, Thane, (ii)M/s Illumination Enterprises, Mumbai. & (iii)M/s Nirakar Engineering, Ponda.	No	Yes	LOA No.KR/KW/EL/T/26/16 Dtd:02.02.2017	M/s Megarail Power Projects LLP, Thane.	40,32,419/-	01.04.2017
2	KR/KW/EL/T/18/16	Replacement of Power / Control cables inside Barcem tunnel.	On Website, By Tender notice through registered post.	15.11.2016	Limited Tender	08.12.2016	02	02 - (i)M/s Alpha Techno Electricals, Navi Mumbai & (ii)M/s Mahamaya Electricals, Karwar.	No	Yes	LOA No.KR/KW/EL/T/18/16 Dtd:23.02.2017	M/s Mahamaya Electricals, Karwar.	26,38,311/-	22.05.2017

Month : January-17

Sr. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after technical evaluation	Nos. and Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	KR/KW/EL/T/21/16	Safety audit of the fixing arrangement of jet fans including overhauling and repairs inside Barcem and Karwar ventilated tunnels.	On Website, By Tender notice through registered post.	15.09.2017	Limited Tender	07.10.2016	02	02 - (i) M/s Megarail Power Projects LLP, Thane & (ii) M/s K.C. Electricals, Alibag.	No	Yes	LOA No.KR/KW/EL/T/21/16 Dtd:03.01.2017	M/s K.C. Electricals, Alibag.	33,82,912/-	02.07.2017
2	KR/KW/EL/T/24/16	Power supply arrangement & electrification for PRS at Madgaon station.	On Website, By Tender notice through registered post.	17.10.2017	Limited Tender	07.11.2016	01	01 - (i) M/s Nirakar Engineering, Ponda.	No	Yes	LOA No.KR/KW/EL/T/24/16 Dtd:03.01.2017	M/s Nirakar Engineering, Ponda.	4,90,076/-	02.02.2017
3	KR/KW/EL/T/9/16-RT	Replacement of outlived overhead LT / HT line with line materials by new over head lines and line materials from Jamba sub station to Health unit, Karwar	On Website, By Tender notice through registered post.	26.08.2016	Limited Tender	09.09.2016	01	01 - (i) M/s Megarail Power Projects LLP, Thane.	No	Yes	LOA No.KR/KW/EL/T/9/16-RT Dtd:06.01.2017	M/s Megarail Power Projects LLP, Thane.	20,79,847/-	05.04.2017
4	KR/KW/EL/T/25/16	Provision of 33KV metering cubicle for power supply arrangement for C-schedule at Madgaon.	On Website, By Tender notice through registered post.	31.10.2016	Special Limited Tender	22.11.2016	03	02 - (i) M/s Naanu Engineers Pvt. Ltd., Goa, (ii)M/s Lotliker & Sons, Goa & (iii)M/s Vidyut Engineers, Goa.	No	Yes	LOA No.KR/KW/EL/T/25/16 Dtd:09.01.2017	M/s Naanu Engineers Pvt. Ltd., Goa.	3,90,968/-	24.01.2017
5	KR/KW/EL/T/23/16	Provision of Pre-cooling & Battery charging arrangement at Madgaon, Karwar, Udupi & Karmali stations.	On Website, By Tender notice through registered post.	23.11.2016	Limited Tender	15.12.2016	02	02 - (i) M/s Megarail Power Projects LLP, Thane & (ii) M/s Nirakar Engineering, Ponda.	No	Yes	LOA No.KR/KW/EL/T/23/16 Dtd:31.01.2017	M/s Megarail Power Projects LLP, Thane.	46,84,582/-	30.04.2017