

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF DECEMBER - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/2018/06	Construction of High Level Island Platform, provision of flooring, 64x10m platform shelter (4 units ), coach watering arrangement. construction of bio toilet for 300 users and yard drains at Madgaon Railway station, Goa State.	Open Tender	10.08.2018	Two Bid	10.09.2018	4	1 NRK Infra Projects 2 Radhakrishan Construction Co 3 P. Ramachandra 4 R.P Shiva VXL Construction JV	Nil	Yes.	KR/W/09/2018/06 dtd 14.12.2018	R.P.Shiva-VXL Construction JV	6,47,90,153/-	8 months

"Last Updated - December 2018"

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF NOVEMBER - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2018/04	Pway Zonal Contract for maintenance of track under the jurisdiction of SSE/MAO	Open Tender	10.08.2018	Two Bid	10.09.2018	3	1 Lekkala Narasimha Reddy 2 P. Venku Reddy 3 P. Rama chandra	Nil	Yes.	KR/W/1/58/2018/04 dtd 02.11.2018	P. Rama chandra	3,21,73,076/-	2 years (01/11/2020)
KR/W/1/58/2018/05	Pway zonal contract for maintenance of track under the jurisdiction of SSE/Udupi	Open Tender	10.08.2018	Two Bid	10.09.2018	2	1 Lekkala Narasimha Reddy 2 P. Rama chandra	Nil	Yes.	KR/W/1/58/2018/05 dtd 02.11.2018	P. Rama chandra	3,31,60,101/-	2 years (01/11/2020)
2KR/W/1/58/2018/06	Pway Zonal contract for maintenance of track under the jurisdiction of SSE/BTJL	Open Tender	14.08.2018	Two packet	17.09.2018	2	1 Vijaylakshmi Contractors 2 P. Rama chandra	Nil	Yes.	KR/W/1/58/2018/06 dtd 05.11.2018	P.Rama chandra	3,19,75,361/-	2 years (04/11/2020)
KR/W/09/2018/07	Preparation of General Arrangement Drawing (GAD), carrying out detailed design including proof checking and estimation of new foot over bridge (FOB) at Madgaon	Open Tender	28.08.2018	Single packet	28.09.2018	2	1 AVICULP DESIGNERS LLP 2 GEMENGG PVT LTD	Nil	Yes.	KR/W/09/2018/07 dtd 27.11.2018	AVICULP DESIGNERS LLP	3,34,400/-	2 months (26/01/2019)

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF OCTOBER - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2018/03	Repairs of ballastless track under traffic in Natuwadi, Karbude, Tike, Berdewadi tunnels in Ratnagiri region and Barcem, Karwar tunnels in Karwar region	Open Tender	26.07.2018	Two Bid	28.08.2018	3	1 Flaminco Refractories Pvt. Ltd 2 RCM Vargo Movers and Co. 3 Ramdev Engineering	Nil	Yes.	KR/W/1/58/2018/03 dtd 12.10.2018	RCM Cargo Movers and Co.	2,45,79,626/-	6 months (11/04/2018)
KR/W/09/2018/06	Annual maintenance contract for petty repair, maintainance, supply of labour, materials under AEN/W/ Belapur	Limited Tender	25.08.2018	Single packet	19.09.2018	1	1 Jai Shree Ram	Nil	Yes.	KR/W/09/2018/06 dtd 26/10/2018	Jai Shree Ram	83,36,572/-	2 years (25/10/2020)
KR/W/1/58/2018/02	Pway Zonal contract for maintenance of track under the jurisdiction of SSE/KAWR	KR/W/1/58/2018/02	26.07.2018	Two packet	28.08.2018	3	1 Lekkala Narasimha Reddy 2 P.Venku Reddy 3 P. Ramachandra	One. P.Venku Reddy	Yes.	KR/W/1/58/2018/02 dtd 29/10/2018	P.Ramachandra	3,13,20,109/-	2 years (28/10/2020)

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF SEPTEMBER - 2018 ( ENGINEERING DEPARTMENT)**

<b>Tender Number</b>	<b>Item / Nature of work</b>	<b>Mode of Tender Enquiry</b>	<b>Date of Publication</b>	<b>Type of Bidding (Single / Two Bid System)</b>	<b>Last date of receipt of tender</b>	<b>No. of tenders recd.</b>	<b>Nos. and names of parties qualified after technical evaluation</b>	<b>Nos. and names of parties not qualified after technical evaluation</b>	<b>Whether contract awarded to lowest tenderer / evaluation L1</b>	<b>Contract Nos &amp; Date</b>	<b>Name of Contractor</b>	<b>Value of Contract (Rs.)</b>	<b>Scheduled date of completion</b>
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF AUGUST - 2018 ( ENGINEERING DEPARTMENT)**

<b>Tender Number</b>	<b>Item / Nature of work</b>	<b>Mode of Tender Enquiry</b>	<b>Date of Publication</b>	<b>Type of Bidding (Single / Two Bid System)</b>	<b>Last date of receipt of tender</b>	<b>No. of tenders recd.</b>	<b>Nos. and names of parties qualified after technical evaluation</b>	<b>Nos. and names of parties not qualified after technical evaluation</b>	<b>Whether contract awarded to lowest tenderer / evaluation L1</b>	<b>Contract Nos &amp; Date</b>	<b>Name of Contractor</b>	<b>Value of Contract (Rs.)</b>	<b>Scheduled date of completion</b>
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/2018/05	Repairs to roof of Open shelter at staff club, KRV Nerul.	Limited Tender	05.07.2018	Single bid system	26.07.2018	2	1 M/s Jai Shree Ram 2 M/s Reem Construction Co.	NIL	Yes.	KR/W/09/2018/05 dated 02.08.2018	Reem Construction Co.	Rs 5,68,405/-	Actual date of Competition 17.08.2018. Extension granted upto 17.09.2018

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JULY - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/2018/03	Repairs to roof of Type III quarters at Shiv, Shanti and Suvarna	Limited Tender	08.05.2018	Single Bid	28.05.2018	2	1 Jai Shree Ram 2 Lark Constructions Pvt Ltd.	1 . Lark Construction s Pvt Ltd.	Yes.	KR/W/09/2018/03 dated 11.07.2018	Jai Shree Ram	Rs 13,39,563	45 days
KR/W/09/2018/04	Repairs and renovation of toilets of 4th and 6 th floor, at Belapur Bhavan	Limited Tender	05.06.2018	Single Bid	26.06.2018	3	1 Jai Shree Ram. 2 Radhakrishan Construction Co. 3 Lark Constructions Pvt. Ltd	1.Radhakrishan Construction co. 2. Lark Construction s Pvt. Ltd	Yes.	KR/W/09/2018/04 dated 13.07.2018	Jai Shree Ram	Rs 21,23,537	Two months

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JUNE - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/09/2018/01	Provision of platform shelter at platform nos. 1 and 4 (192 m each) and half ropund shelter (35 m x 15 m) at circulating area of platform no.4 (Aquem side) at Madgaon station, Goa state.	Open Tender	05.02.2018	Two bid system	07.03.2018	4	1 S B Gaonkar 2 Chandra Fabricators 3 Narayani Constructions 4 Radhakrishan Const.Co,	1 S B Gaonkar 2 Chandra Fabricators	Yes.	KR/W/09/2018/01 dated 22.06.2018	Radhakrishan Construction Co.	Rs 2,03,65,414/-	Six months.

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MAY - 2018 ( ENGINEERING DEPARTMENT)**

<b>Tender Number</b>	<b>Item / Nature of work</b>	<b>Mode of Tender Enquiry</b>	<b>Date of Publication</b>	<b>Type of Bidding (Single / Two Bid System)</b>	<b>Last date of receipt of tender</b>	<b>No. of tenders recd.</b>	<b>Nos. and names of parties qualified after technical evaluation</b>	<b>Nos. and names of parties not qualified after technical evaluation</b>	<b>Whether contract awarded to lowest tenderer / evaluation L1</b>	<b>Contract Nos &amp; Date</b>	<b>Name of Contractor</b>	<b>Value of Contract (Rs.)</b>	<b>Scheduled date of completion</b>
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													



**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF APRIL - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2017/14	Periodical Ultrasonic Testing of rails, SEJ's, Switches and Crossings under REN/KAWR section of KRCL between Km 378/100 to 739/760 using Contractor's RDSO approved Digital Ultrasonic Rail tester, operator and quality assurance Plan (QAP) as per Indian Railway Standard Specifications for Ultrasonic testing	Special Limited tender		Single bid system	25.01.2018	1	1 M/s Paras Electronics	NIL	Yes.	KR/W/1/58/2017/14 dtd 23.04.2018	Paras Electronics	Rs 8928729/-	Two Years

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	g of rails/welds (provisional) Revised 2012 (with latest correction slip) issued by RDSO.												
KR/W/1/58/2017/13	Removal and welding of USFD defective DFWR/DFWO marked welded joints and kinky joints in mid section and yards under Sr.REN/RN and REN/KAWR sections.	Open Tender	19.12.2017	Single bid system	18.01.2018	1	1 The India Thermit corporation Ltd	NIL	Yes.	KR/W/1/58/2017/13 dtd 17.04.2018	The India Thermit corporation Ltd.	Rs 5,17,96,941/-	Eight Months
KR/W/09/2018/02	Provision of cabins and work stations at 8 <sup>th</sup> Floor East wing at Raigad Bhavan, Belapur.	Limited Tender	3/6/2018	Single bid system	28.03.2018	4	1 Jai Shree Ram 2 Radhakrishan Const. Co. 3 INT Electra. 4 Lark Constructions Pvt. Ltd.	NIL	Yes.	KR/W/09/2018/02 dtd 23.04.2018	Jai Shree Ram	Rs 56,24,060	Two Months

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF MARCH - 2018 ( ENGINEERING DEPARTMENT)**

<b>Tender Number</b>	<b>Item / Nature of work</b>	<b>Mode of Tender Enquiry</b>	<b>Date of Publication</b>	<b>Type of Bidding (Single / Two Bid System)</b>	<b>Last date of receipt of tender</b>	<b>No. of tenders recd.</b>	<b>Nos. and names of parties qualified after technical evaluation</b>	<b>Nos. and names of parties not qualified after technical evaluation</b>	<b>Whether contract awarded to lowest tenderer / evaluation L1</b>	<b>Contract Nos &amp; Date</b>	<b>Name of Contractor</b>	<b>Value of Contract (Rs.)</b>	<b>Scheduled date of completion</b>
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF FEBRUARY - 2018 ( ENGINEERING DEPARTMENT)**

<b>Tender Number</b>	<b>Item / Nature of work</b>	<b>Mode of Tender Enquiry</b>	<b>Date of Publication</b>	<b>Type of Bidding (Single / Two Bid System)</b>	<b>Last date of receipt of tender</b>	<b>No. of tenders recd.</b>	<b>Nos. and names of parties qualified after technical evaluation</b>	<b>Nos. and names of parties not qualified after technical evaluation</b>	<b>Whether contract awarded to lowest tenderer / evaluation L1</b>	<b>Contract Nos &amp; Date</b>	<b>Name of Contractor</b>	<b>Value of Contract (Rs.)</b>	<b>Scheduled date of completion</b>
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NIL													

**DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JANUARY - 2018 ( ENGINEERING DEPARTMENT)**

Tender Number	Item / Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	No. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluation L1	Contract Nos & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
KR/W/1/58/2017/09	Supplying and stacking of ballast at Sindhudurg ballast depot, loading into KRCL hoppers, unloading, spreading and boxing of ballast in Sr.REN/RN and Sr.REN/KAWR sections.	Open Tender	25.09.2017	Two	27.10.2017	2	1 M/s. D. J. Samant. 2 M/s. J.P. Constructions.	NIL	Yes.	KR/W/1/58/2017/09 dated 02.01.2018	Devdatta Janardan Samant	Rs 4,73,76,743/-	Eight months
KR/W/1/58/2017/02	Supplying and stacking of ballast at Kundapura ballast depot, loading into KRCL hoppers, unloading, spreading and boxing of ballast in the jurisdiction of Sr.REN/KAWR section.	Open Tender	31.03.2017	Two	02.05.2017	2	1 N.Yaganti Eshwaraiah 2 Shree Aryadurga Enterprises	1. Shree Aryadurga Enterprises	Yes.	KR/W/1/58/2017/02 dated 16.01.2018	N.Yaganti Eshwaraiah	Rs 3,63,21,717/-	Eight months